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AUGUST 15, 2013 BID LETTING

NOTICE

For those planning to attend the August 15, 2013 Bid
Letting in person,

please be advised that the Auditorium is unavailable that
day.

The Bid Letting will take place in the Contract Plans
office.

We apologize for any inconvenience.

_____________________________________________________________________________________________________]
101 - SOUTH OF LAUREL - RR OVERPASS
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Clarification:

Submitted: Wed, 07-Aug-2013 14:59 MDT

CLARIFICATION TO REMOVE STRUCTURE BID ITEM

There are two (2) grain bins (Bins) that are to be removed and/or demolished
and properly disposed of by the

Contractor. The Contractor is also responsible for removing and properly
disposing of all the concrete

associated with the Bins. MDT has inspected the Bins for hazardous materials
and hired an abatement

contractor to remove asbestos material. The asbestos material will be
removed prior to the contract Notice

to Proceed. The Contractor is not to do any work associated with the Bin
removal without authorization from

the Project Manager.

The Contractor is responsible for submitting the NESHAP
Demolition/Notification paperwork to the Montana

Department of Environmental Quality prior to removing or demolishing the

Bins.
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Submitted: Tue, 23-Jul-2013 15:32 MDT
Company: Knife River

Contact: David Resch
Question:

Can you post the geopak files for this job?

Revised Answer:

Submitted: Wed, 24-Jul-2013 9:12 MDT

The design files for the requested project are posted on the MDT FTP site for
your use at: GEOPAK FILES

The requested files do not represent the staked project, but are only design
files. The Department cannot

guarantee the accuracy of the electronic data, particularly as it may be
called up by your computer, nor does

any data in these files supersede the data in the contract documents.



ftp://ftp.mdt.mt.gov/contract/contractors/S_OF_LAUREL_GEOPAK/

In addition, the Department will not make any revisions to the electronic
files pertaining to the staked project,

change ordered work, or changes that are made during construction to fit
field conditions.

_2_

Submitted: Mon, 29-Jul-2013 14:51 MDT

Company: Diversified Material & Construction

Contact: Mark Thomas

Question:

1) Can the batter angle of the retaining wall be altered to 7 degrees?
2) Is the concrete leveling pad manditory or is it as per manufacturers
recommendation?

3) Does the burial have to be as excessive as shown or is that per
manufacturers recommendation as well?

Answer:

Submitted: Wed, 31-Jul-2013 3:40 MDT

1) The batter angle of the retaining wall may be altered to a maximum of 7.2
degrees.

2) The contractor may substitute a gravel leveling pad if recommended by the

wall manufacturer's engineer.
3) Adhere to the wall embedment depth as shown on the plans.

_3_

Submitted: Wed, 31-Jul-2013 12:55 MDT
Company: Riverside Contracting, Inc.
Contact: Russ

Question:

Please post any additional geotechnical information available for the
project, including core logs for the state-

furnished borrow areas, 1if available.

Answer:

Submitted: Thu, 0l1-Aug-2013 15:10 MDT

The location map and the bore log for B-10-10 can be found at the following
link:

ROCKFARM BORINGS

Updated: Thu, 0l1-Aug-2013 16:15 MDT
A geotech report should be posted soon.

Updated: Fri, 02-Aug-2013 7:35 MDT

Attached are PDF Files of the available project alignment and/or structures
geotechnical report(s), geotechnical

report supplements, and geotechnical laboratory summaries. There is
remaining geotechnical information that

is voluminous and very difficult to compile in a concise manner.

Contractors are welcome to come to MDT Headquarters to inspect soil and/or
rock samples taken for the project

that are stored here or to look through the complete set of Geotechnical
field investigation notes, laboratory testing,

analytical, or other data in our project files.

It should be noted that the project may have undergone significant changes
during the design process after the


ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/101_SOUTH_OF_LAUREL-RR_OVERPASS/_UPDATED_080113_ROCKFARM BORINGS.PDF

original geotechnical report and supplements were issued. Thus, some of the
information contained in these

documents may be out of date or not applicable with regard to the advertised
project. Some of the changes include,

but are not limited to: Project splits (for funding, ROW issues, etc.);
alignment and grade changes; and changes

due to environmental factors (sensitive areas, etc.).

The documents can be found at:
GEOTECHNICAL REPORT

_4_

Submitted: Wed, 07-Aug-2013 12:57 MDT
Company: Morgen and Oswood construction
Contact: Estimating

Question:

Will working days be assessed during the winter shut down that have no effect
on existing road travel or impact

travel lanes?

Answer:

Submitted: Wed, 07-Aug-2013 15:52 MDT

Please refer to Supplemental Specification 101.03.

_5_

Submitted: Wed, 07-Aug-2013 13:44 MDT
Company: MK Weeden Construction
Contact: Mike Kindzerski
Question:

The dirt run for this project includes quantities for stations 539+00 to
594+50. These stations are labeled

4070001RDEWKZ02.TXT. What are these quantities for?

Answer:

Submitted: Wed, 07-Aug-2013 15:54 MDT

Please disregard the dirt run labeled 4070001RDEWKZ02 for Sta 539+00~594+50.
That earthwork

run was for the future road through the Rock Farm parcel and The quantity is
not included in the

South of Laurel - RR Overpass project.

_6_

Submitted: Wed, 07-Aug-2013 14:17 MDT
Company: Riverside Contracting Inc.
Contact: Dennis Devous
Question:

The Detour frame doesn't specify what oil for the Plant Mix. Do you want 64-
28 as shown for the rest of the

project becaues part of it stays in?

Answer:

Submitted: Mon, 12-Aug-2013 9:27 MDT

Use PG 64-28 plant mix oil to construct the detour.

_7_
Submitted: Sat, 10-Aug-2013 16:46 MDT


ftp://ftp.mdt.mt.gov/contract/contractors/SOUTH_LAUREL_RR_OVERPASS_GEOTECHNICAL/

Company: Contech

Contact: Dennis Dirks

Question:

In the irrigation section of this job there is one pipe that is csp and the
others are rcp. Can the csp pipe option

be used on the other pipes as well? What is the reason for the selected
pipes at these locations.

Answer:

Submitted: Mon, 12-Aug-2013 15:45 MDT

The pipe at Sta 609+10 is the only location where CSP irrigation pipe is to
be used.

_8_

Submitted: Mon, 12-Aug-2013 09:46 MDT
Company: Cretex

Contact: Duanle Loken
Question:

Does the irrigation leakage test of 40 gallons per inch diamter per mile of
pipe apply to RCP, especially those with

FETS end treatments and those in approaches?

Answer:

Submitted: Mon, 12-Aug-2013 13:16 MDT

The leakage test only applies to the Rockfarm Irrigation Pipeline which
includes the 12-inch SDR 41 PVC Pipe and

l4-inch C905 PVC Pipe.

]
102 - FLORENCE - EAST
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Clarification:

Submitted: Mon, 12-Aug-2013 11:52 MDT

On typical sections 27-32 the note “profile grade = finish grade” has been
revised to “profile grade less normal

crown = finish grade” and relocated to show the correct point of
superelevation rotation.

The revised plan sheets can be found at the following link: REV PLAN SHEETS
17-20.PDF
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Clarification:

Submitted: Tue, 13-Aug-2013 8:30 MDT

With regard to Special Provision No. 27 - UTILITY INSTALLATIONS, this is the
latest information MDT

has regarding utility relocation scheduling for this project. The following
utility schedules are estimates

only and are subject to change:

eCenturyLink will start next week, and be complete by the end of September.
eNorthWestern Energy gas and electric distribution, and electric
transmission, will be complete by the end of

October. So far the gas is the only work they have begun, and there remains
about 65% of the work to be done.

*Ravalli Electric Co-op should be complete this week.


ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/102_FLORENCE-EAST/_UPDATED_081213_REV_PLAN_SHEETS_17-20.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/102_FLORENCE-EAST/_UPDATED_081213_REV_PLAN_SHEETS_17-20.PDF
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Submitted: Wed, 24-Jul-2013 14:39 MDT

Company: Ralph L Wadsworth Construction
Contact: Cole Frost

Question:

Are as-built plans available for the existing bridge?
Answer:

Submitted: Thu, 25-Jul-2013 10:20 MDT

The files linked below represent the as-built drawings for the structure(s).
MDT provides them for informational

purposes only. They do not include drawings for modifications to the
structures, such as Jjoint replacements and

guardrail revisions and may not completely represent current conditions.
Thus, some of the information contained

in these documents may be out of date or not applicable with regard to the
advertised project. The contractor

should not rely solely on the as-built drawings provided for bidding purposes
nor does any data in these files

supersede the data in the contract documents. AS-BUILT DRAWINGS

_2_

Submitted: Thu, 01-Aug-2013 14:06 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Is there a mass diagram that can be provided for this project for review?
Answer:

Submitted: Wed, 07-Aug-2013 10:00 MDT
The mass diagram can be found at the following link: MASS-DIAGRAM
The mass diagram is for informational purposes only. It represents one

possible approach to performing
grading on this project.

_3_

Submitted: Mon, 05-Aug-2013 09:12 MDT
Company: LHC, INC

Contact: DAVID STEELY
Question:

For SP 16, "Childs Creek Channel Change STA:579+64 - 581+00", where is the 4"
of topsoil to be placed on

the banks paid under? Or is it incidental to what bid item?

Answer:

Submitted: Wed, 07-Aug-2013 09:22 MDT

Include the approximately 35 cubic yards of topsoil to be salvaged and placed
in the unit bid price for

Unclassified Excavation.

_4_

Submitted: Mon, 05-Aug-2013 20:52 MDT
Company: Ralph L Wadsworth Const Co
Contact: Cole Frost

Question:


ftp://ftp.mdt.mt.gov/contract/contractors/FLORENCE_EAST_AS_BUILT/
ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/102_FLORENCE-EAST/_UPDATED_080713_MASS-DIAGRAM.PDF

Are the below bid items required to be precast concrete elements or can a
alternate cast-in-place element

designed by the contractor be utilized?

603013342 REIN CONC BOX 10 X 8

603013437 REIN CONC BOX 12 X 9

Answer:

Submitted: Mon, 12-Aug-2013 12:15 MDT

The contractor is to bid the installation of Reinforced Concrete Box Culverts
as planned. The successful

contractor may submit alternate design elements for review.

_5_

Submitted: Tue, 06-Aug-2013 22:24 MDT
Company: LHC, INC

Contact: DAVID STEELY
Question:

Sheet 53 of the cross sections, STA 569+50, "New Type 2 Median Inlet LT", the
"Top Grate" & "I.E. Out"

elevations are both listed as the same at 3,206.19? Please clarify.

Answer:

Submitted: Wed, 07-Aug-2013 09:15 MDT

The Top of Grate elevation should be 3,209.07 with an offset of 34.10' as the
label just to the left shows.

The note is in error.

_6_

Submitted: Wed, 07-Aug-2013 09:37 MDT
Company: Ralph L Wadsworth Construction
Contact: Cole Frost

Question:

The pipe summary includes 56.2 CY of Class DD concrete. Is this to be paid
under Item 0410 - Concrete -

Class DD Road. If so, the gquantity is incorrect for Item 0410. If not,
where is the Concrete - Class DD Road.

Answer:

Submitted: Wed, 07-Aug-2013 13:40 MDT

The 37 CY of Class DD concrete is correct and includes only the basic bid
items. The class DD concrete for

optional 72" CSP or CAP at 586+08 should not be added to the quantity.

_7_

Submitted: Wed, 07-Aug-2013 12:54 MDT
Company: Morgen and Oswood construction
Contact: Estimating

Question:

Will working days be assessed during the winter shut down on work that does
not impact existing travel or

cause restrictions to the travel lanes?

Answer:

Submitted: Mon, 12-Aug-2013 9:24 MDT

Working days will be charged during No Work Days for each day construction
activities occur that have any

impact on the traveling public, exclusive of approved detours or emergency
and maintenance repairs to the



project, when the time requirements under Subsection 104.05.2 are met.

_8_

Submitted: Wed, 07-Aug-2013 15:41 MDT

Company: RL Wadsworth Construction

Contact: Cole Frost

Question:

Will there be any temporary closures allowed of the existing bridge, day or
night?

Answer:

Submitted: Mon, 12-Aug-2013 9:33 MDT

Closures of the existing bridge will not be allowed.

_9_

Submitted: Fri, 09-Aug-2013 08:16 MDT
Company: Pumco, Inc.

Contact: Chad D. Pumnea
Question:

Please post the Microstation and Geopak files for this project.

Answer:

Submitted: Mon, 12-Aug-2013 11:45 MDT

The design files for the requested project are posted on the MDT FTP site for
your use at: GEOPAK FILES

The requested files do not represent the staked project, but are only design
files. The Department cannot

guarantee the accuracy of the electronic data, particularly as it may be
called up by your computer, nor does

any data in these files supersede the data in the contract documents.

In addition, the Department will not make any revisions to the electronic
files pertaining to the staked project,

change ordered work, or changes that are made during construction to fit
field conditions.

_10_

Submitted: Fri, 09-Aug-2013 13:35 MDT

Company: Schellinger Construction Co., Inc.

Contact: Marc Blanden

Question:

Under Special Provision 47 - Cofferdams - What is defined as substructure
construction?

Answer:

Submitted: Mon, 12-Aug-2013 9:31 MDT

Substructure construction includes everything below the beam.

_11_

Submitted: Fri, 09-Aug-2013 13:53 MDT

Company: Schellinger Construction Co., Inc.

Contact: Marc Blanden

Question:

There is not a summary for the remove and reset misc items. Is the removal

and resetting of the two existing


ftp://ftp.mdt.mt.gov/contract/contractors/FLORENCE EAST GEOPAK/

benches the only item of work included in this lump sum item?
Answer:

Submitted: Mon, 12-Aug-2013 9:43 MDT

Yes.

_12_

Submitted: Mon, 12-Aug-2013 08:56 MDT

Company: Schellinger Construction Co., Inc.

Contact: Marc Blanden

Question:

1) Is the Q2 Elevation of 3204.6' shown on sheet B3 the average water
elevation?

2) When was the Q2 Elevation measured?

Answer:

Submitted: Mon, 12-Aug-2013 15:40 MDT

1) The Q2 Elevation is the calculated water level produced by a two year
flood event.

2) This Q2 Elevation is a calculated elevation, not a measured elevation.
_13_

Submitted: Mon, 12-Aug-2013 08:58 MDT

Company: Westco

Contact: Mark Johnson

Question:

Will the NTP be issued immediately after contract execution?

With the permitting required for the critical path bridge work it could be
awhile before construction can

start on the bridge work. Are there any specific in-water work windows?
Answer:

Submitted: Mon, 12-Aug-2013 15:45 MDT

The "Notice To Proceed" letter will be issued immediately after the contract
is awarded.

There are no specific in-stream work windows.

103 - SF089 VAUGHN FRONTAGE GUARDRAIL, SLOPE FLATTENING
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Clarification:

Submitted: Fri, 19-Jul-2013 9:30 MDT

The Status of Utilities special provision below is added to this contract:

STATUS OF UTILITIES [108] (Added 1-1-03)

Utility relocation work is not complete and will not be complete as of the
letting date and contract award date.

Project work must be coordinated with the utility company relocation
activities until the utility relocation work is

complete. Under no circumstances will a delay in relocating utility
facilities be considered as Jjustification for

additional compensation.

Should unforeseen conditions arise which substantially delay the utility
relocation work, and the delay results



directly in a delay to the project work, make a written request to the
department for a time extension,
see Subsection 108.07.4.
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Clarification:

Submitted: Mon, 22-Jul-2013 16:11 MDT

The linked Special Provision - Soil Boring Information - is hereby made a

part of this contract.

SOIL BORING INFORMATION

The Boring Logs for this project are hereby made part of this contract.
LOGS OF BORING

KK AR A A AR A A AR A A A A A A A A A A A A A AR A AR A AR A A A A A A A I A A KA A I A A A A A I AR A AR A AR A AR A AR A AR A AR A A KA KK

kkkkhkkkhkkkhkkkkkk*k

NOTICE

Submitted: Fri, 26-Jul-2013 13:04 MDT

The SF089 VAUGHN FRONTAGE GUARDRAIL, SLOPE FLATTENING project
has been pulled from the August 15, 2013 Letting.

CONTRACT NO - 08813

PROJECT NO - STPX-HSIP 7(51)
UNIFORM NO - 6697000

CALL NO - 103

The project is tentatively planned to be re-advertised for the September 12,
2013 Letting

(August 15, 2013 advertisement). Contractors who have ordered the bid
package/plans will not be charged

at this time, but will have to submit a new order when the project is re-

advertised.
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No Questions at this time.

104 - SF 099 JCT FILSON/QUARTER CIRCLE
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Clarification:

Submitted: Tue, 30-Jul-2013 08:32 MDT

The following is hereby added to Special Provision #2 - Contract Time

Work that impacts irrigation facilities off the PTW must be completed by
April 15, 2014. After the irrigation

work is complete, contract time will be suspended until June 2, 2014. The
Contractor may change this to an

earlier date by submitting written notification to the Project Manager at
least ten calendar days in advance

of the date selected.
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Clarification:

Submitted: Mon, 12-Aug-2013 13:19 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/103_SF089_VAUGHN_FRNTG_GRDRL_SLOPE_FLAT/_UPDATED_072213_SOIL_BORING_INFORMATION.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/103_SF089_VAUGHN_FRNTG_GRDRL_SLOPE_FLAT/_UPDATED_072213_LOGS_OF_BORING.PDF

Two fencing bid items are incorrect.

Item #607 100 098 - Farm Fence-Type F2W F2M-32 In WW should be #607 100 114 -
Farm Fence-Type

F2W 32 In WW

Item #607 100 103 - Farm Fence -Type F3W F3M-32 In WW should be 607 100 149 -
Farm Fence-Type

F3W-32 In WW.

These items will be changed by addenda.
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Addendum:

Submitted: Thu, 02-Sep-2013 15:08 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information:

ADDENDUM

To download the addendum bid file, click here: BID FILES
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Submitted: Thu, 01-Aug-2013 14:06 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Is there a mass diagram that can be provided for this project for review?
Answer:

Submitted: Thu, 01-Aug-2013 16:10 MDT

The grading on this project is embankment in place. No mass diagram is
produced by MDT on embankment

in place projects.

_2_

Submitted: Thu, 01-Aug-2013 13:54 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

It is anticipated that the notice to proceed for this project will be issued
around September 15, 2013. With time

required for pit permitting, approval of temporary facilities for culvert
installation under the 404 Permit (up to 60

days review and approval), Stream Protection Authorization, and relocation of
existing utilities, it is anticipated

that the majority of the work could not be started until approximately
October 15, 2013.

If work is started on September 15, 2013, under optimum weather conditions,
without the delays stated above,

this would only allow approximately 40 working days to complete paving of
this project prior to winter shut down.

Considering there is approximately 31,000 CY of excavation, 39,000 CY of
special borrow to import, and

19,000 CY of CAC to be placed in 40 working days, it would be difficult, if
not impossible, to pave the project prior


ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/104_SF_099_JCT_FILSON-QUARTER_CIRCLE/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

to winter shutdown. In addition the majority of the excavation and
embankment is cut from underneath or placed
on top of the existing traveled roadway.

Would MDT consider changing the contract to a flex time start date in order
to eliminate the removal of asphalt on
the existing PTW prior to winter shutdown?

Answer:

Submitted: Fri, 02-Aug-2013 11:29 MDT
Revised Answer:

Submitted: Tue, 13-Aug-2013 8:15 MDT

The Notice to Proceed will be issued with an effective date of Nevember 3165
2643 November 18, 2013.

_3_

Submitted: Fri, 09-Aug-2013 13:10 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Special Provison 37 - Electrical Conduit - Is this conduit required to be
Schedule 80 or Schedule 40 PVC?

Answer:

Submitted: Mon, 12-Aug-2013 13:13 MDT

Per Specification Subsection 703.02.1 Plastic Conduit; furnish Schedule 80.

_4_

Submitted: Fri, 09-Aug-2013 13:13 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

1) What are the requirements of the Low Permeability Backfill that is to be
used in the irrigation ditch from
831+59.43 to 833+23.297

2) Can clay liner be utilized in this section of ditch in lieu of low
permeability soils?

Answer:

Submitted: Mon, 12-Aug-2013 10:48 MDT

1) The material requirements for Low Permeability Backfill are specified in
Special Provision No. 27 Irrigation

Ditch Relocation Part B. Low Permeability Backfill.

2) No.

105 - CARTER N TURN LANES
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Clarification:

Submitted: Mon, 22-Jul-2013 11:50 MDT

The Schedule of Items included in the Bid Package for this project did not
get updated with the final quantities



for a few items prior to printing for the advertisement. A corrected
Schedule of Items is attached. We apologize

for the error. The Expedite ™ Bid File and Invitation for Bid have the
proper quantities.

REVISED SOI
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Submitted: Tue, 06-Aug-2013 17:23 MDT
Company: sid arthur reclamation llc
Contact: sid arthur
Question:

Were the seeding special provisions omitted on this project?
Answer:

Submitted: Wed, 07-Aug-2013 8:32 MDT

The seeding Special Provisions can be found in Section II, page 1.

_2_

Submitted: Sat, 10-Aug-2013 17:16 MDT
Company: Contech

Contact: Dennis Dirks
Question:

CSPA is allowed for one of the pipe arch structures but not both. Is that
because of the cover? 1If so was the

wall thicknesses taken into consideration?

Answer:

Submitted: Tue, 13-Aug-2013 7:18 MDT

Steel pipe does not meet minimum cover requirements per figure 17.1D of the
Road Design Manual, nor the

requirement that top of pipe be a minimum of 0.3' below subgrade. Minimum
fill heights do not vary based

on metal gauge.

|
106 - SLIDE REPAIR - WEST OF PLEVNA/MT 11-1
No Questions at this time.

]
107 - DRAINAGE - 13M W OF BROCKWAY
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Clarification:

Submitted: Wed, 14-Aug-2013 12:05 MDT

Special Provision 3. Contract Time - is hereby replaced with the following:
CONTRACT TIME - FLEX TIME PROCEED DATE [108] (Revised 1-20-10)

A. General. This provision modifies Subsection 108.02 of the Standard
Specifications.

B. Notice to Proceed. The notice to proceed will be issued with an

effective date of June 9, 2014.

The Contractor may change the notice to proceed date by submitting written
notification to the Project Manager

at least ten calendar days in advance of the date selected. The Notice to
Proceed is not to occur prior to

April 16, 2014. Include an updated schedule with the notification.


ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-15_2013/105_CARTER_N_TURN_LANES/_UPDATED_072213_REVISED_SOI.PDF

C. Contract Time. Contract time assessment will begin on the notice to
proceed date issued by the

Department or as changed by the Contractor, whichever is earlier. Work is to
be completed in 60 working days.
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No Questions at this time.

108 - SHADY LANE BRIDGE - KALISPELL
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Clarification:

Submitted: Mon, 05-Aug-2013 16:55 MDT

Special Provision #2 - Contract Time - Calendar Day is hereby replaced with

the following:
CONTRACT TIME - FLEX TIME PROCEED DATE [108] (Revised 1-20-10)

A. General. This provision modifies Subsection 108.02 of the Standard
Specifications.
B. Notice to Proceed. The notice to proceed will be issued with an

effective date of October 7, 2013.
The Contractor may change the notice to proceed date by submitting written
notification to the Project Manager

at least ten calendar days in advance of the date selected. Include an
updated schedule with the notification.
C. Contract Time. Contract time assessment will begin on the notice to

proceed date issued by the
Department or as changed by the Contractor, whichever is earlier. Work is to

be completed in 15 calendar days
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Clarification:

Submitted: Tue, 06-Aug-2013 8:30

Special Provision #3 - Expedited Notice to Proceed is hereby deleted from

this contract.
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Submitted: Mon, 22-Jul-2013 11:37 MDT
Company: Sletten

Contact: Chad Mares
Question:

Can you post the as-built for the original Shady Lane Bridge?

Answer:

Submitted: Mon, 22-Jul-2013 14:12 MDT

The files linked below represent the as-built drawings for the structure(s).
MDT provides them for informational

purposes only. They do not include drawings for modifications to the
structures, such as Jjoint replacements and

guardrail revisions and may not completely represent current conditions.
Thus, some of the information contained

in these documents may be out of date or not applicable with regard to the
advertised project. The contractor



should not rely solely on the as-built drawings provided for bidding purposes
nor does any data in these files
supersede the data in the contract documents. AS-BUILT DRAWINGS

_2_

Submitted: Sat, 27-Jul-2013 11:41 MDT
Company: Cretex

Contact: Mike Pardy
Question:

As built's provided do not show the Abutments. Are there Abutment plans
available that show the existing beam
seat elevations?

Answer:

Submitted: Mon, 22-Jul-2013 14:12 MDT
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Revised Answer:

Submitted: Tue, 06-Aug-2013 8:27 MDT

Existing survey shows the bridge has no crown and the beam seats are level.
Place new superstructure

on cap as 1is. The beam seat elevation for Bent No. 1 is 2915.12 and for
Bent No. 2 the elevation is 2916.04.
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Submitted: Tue, 06-Aug-2013 13:02 MDT
Company: Mark Buck Construction, Inc.
Contact: Mark Buck

Question:

How many calendar days will the state require to review and approve, Bid Item
553010300 - Prestressed Beam-

Bulb Tee shop drawings?

Answer:

Submitted: Wed, 07-Aug-2013 11:10 MDT

Due to the expedited schedule for this project it is anticipated the review
and approval will take no more than

10 business days for a complete submittal.


ftp://ftp.mdt.mt.gov/contract/contractors/SHADY LANE BRIDGE-KALISPELL/

